

RESOLUTION NO. 2016-\_\_\_\_\_

RESOLUTION OF THE CITY COUNCIL OF THE CITY OF CHULA VISTA ACCEPTING BIDS AND AWARDING A CONTRACT FOR THE "PAVEMENT MAJOR REHABILITATION FY14/15 & FY15/16 (STM383 & STM387) AND SEWER ACCESS ROAD REHABILITATION FY12/13 (SW277)" PROJECT TO ATP GENERAL ENGINEERING CONTRACTORS IN THE AMOUNT OF \$3,950,171.50; WAIVING CITY COUNCIL POLICY NO. 574-01; AUTHORIZING THE EXPENDITURE OF ALL AVAILABLE CONTINGENCY FUNDS NOT TO EXCEED \$592,525.73; AND APPROPRIATING \$46,050 FROM THE AVAILABLE BALANCE OF THE PROPOSITION 1B HIGHWAY SAFETY FUND TO STM383 (4/5 VOTE REQUIRED)

WHEREAS, City staff prepared specifications for the "Pavement Major Rehabilitation FY14/15 & FY15/16 (STM383 & STM387) and Sewer Access Road Rehabilitation FY12/13 (SW277)" project and advertised the project on February 5, 2016; and

WHEREAS, on March 16, 2016, the Director of Public Works Engineering received five (5) sealed bids for the "Pavement Major Rehabilitation FY14/15 & FY15/16 (STM383 & STM387) and Sewer Access Road Rehabilitation FY12/13 (SW277)" project as follows:

	<b>CONTRACTOR</b>	<b>SUBMITTAL RESULT</b>	<b>BID TOTAL SUBMITTED</b>
1	ATP General Engineering Contractors–Chula Vista, CA	All requirements met	\$3,950,171.50
2	PAL General Engineering – San Diego, CA	All requirements met but with minor mathematical error	\$4,094,149.47*
3	TC Construction Co., Inc. – Santee, CA	All requirements met	\$4,176,787.00
4	Ortiz Corp., – National City, CA	All requirements met but with minor mathematical error	\$4,473,024.78*
5	Hazard Construction – San Diego, CA	All requirements met but with minor mathematical error	\$5,220,826.50*

*\*The submitted bid proposal contained mathematical errors. Corrections of bid totals did not change the outcome and ranking of the bids.*

WHEREAS, Staff's review of the apparent low bid submitted by ATP General Engineering Contractors and the minor mathematical corrections to the other three (3) did not change the ranking order of the bids; and

WHEREAS, the low bid submitted by ATP General Engineering Contractors in the amount of \$3,950,171.50 is below the Engineer's estimate of \$4,188,439.90 by \$238,268.40 (or approximately 5.69% below the Engineer's estimate); and

WHEREAS, the total "Pavement Major Rehabilitation FY14/15 & FY15/16 (STM383 & STM387) and Sewer Access Road Rehabilitation FY12/13 (SW277)" project is anticipated to cost \$4,937,714.38 including \$987,542.88 for contingencies, staff time, material testing and other cost; and

WHEREAS, ATP General Engineering Contractors is a currently active licensed Class A General Engineering Contractor (License No. 502506) and staff has verified the references and the work performed by the contractor on previous City projects and has found their work to be satisfactory; and

WHEREAS, under Council Policy No. 574-01, the Director of Public Works may approve a contract increase up to \$220,508.58, based upon the base contract amount. It is recommended that the Director of Public Works be authorized to approve change orders, as necessary, up to the maximum 15% contingency amount of \$592,525.73, which is an increase of \$372,017.15 over Policy No. 574-01 in order to continue the project without delay.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of Chula Vista, that it does hereby accept bids and award a contract for the "Pavement Major Rehabilitation FY14/15 & FY15/16 (STM383 & STM387) and Sewer Access Road Rehabilitation FY12/13 (SW277)" project to ATP General Engineering Contractors in the amount of \$3,950,171.50; waive City Council Policy 574-01; authorize the expenditure of all available contingency funds in the amount not to exceed \$592,525.73; and approve an appropriation of \$46,050 to the CIP expense category of the Proposition 1B Highway Safety Fund to STM383.

Presented by

Approved as to form by

\_\_\_\_\_  
Richard A. Hopkins  
Director of Public Works

\_\_\_\_\_  
Glen R. Googins  
City Attorney