



CONSTRUCTION, Inc.
 ELECTRICAL AND GENERAL ENGINEERING CONTRACTORS
 A Veteran Owned Business Enterprise

Wednesday, January 24, 2018

City of Chula Vista
 Department of Engineering and Capital Projects
 Attn: José Serrato
 276 Fourth Avenue
 Chula Vista, CA 91910

Subject: Response to Request for Clarifications
 Traffic Signal Modifications at Four Intersections: Fourth Avenue/"J" Street; Hilltop Drive/"L" Street; Third Avenue/"H" Street & Third Avenue/"I" Street
 CIP# TRF0388
 Federal No. HSIPL-5203(040)

Mr. Serrato,

HMS Construction, Inc. (HMS) provides this letter as response to the request for clarifications received from the City of Chula Vista ("City") for the Traffic Signal Modifications at Four Intersections: Fourth Avenue/"J" Street; Hilltop Drive/"L" Street; Third Avenue/"H" Street & Third Avenue/"I" Street, CIP# TRF0388.

The City has requested confirmation of the Total for the bid items listed below. In its bid, HMS listed the following Unit Cost in Figures and total:

Item	Description	Qty	Unit	Unit Cost in Figures	Total
12	Furnish and Install Pedestrian Indication Hardware – SP1T	8	EA	\$359	\$2,072
118	P.C.C. Pedestrian Ramp – CVCS-25	4	EA	\$4,597	\$4,597

HMS confirms that the Total of \$2,072 listed for Bid Item No. 12 is an inadvertent clerical error. The actual confirmed Total for Bid Item No. 12 is \$2,872 (8 x \$359 = \$2,872).

HMS confirms that the Total of \$4,597 listed for Bid Item No. 118 is an inadvertent clerical error. The actual confirmed Total for Bid Item No. 118 is \$18,388 (4 x \$4,597 = \$18,388).

HMS confirms that the Grand Total \$892,765.50 is an inadvertent clerical error.

HMS confirms that clerical errors adjusts the Grand Total Base Bid amount to \$893,565.50.

If you have any questions, please feel free to contact the undersigned at 760-727-9808 x222 or Carla@hmsconco.com.

Thank You

 Carla Sims
 Assistant Secretary
 HMS Construction, Inc.