



**TRI-GROUP**  
Construction and Development, Inc.  
Lic. No. 792159

January 18, 2018

City of Chula Vista  
Department of Engineering and Capital Projects  
Attn: Tim Jones  
276 Fourth Avenue  
Chula Vista, CA 91910

Subject: Response to Request for Clarifications  
Palomar Street and Orange Avenue Sidewalk Improvements  
CIP# STL420  
Federal No. B-15-MC-060540

Mr. Jones,  
Tri-Group Construction and Development Inc. ("Tri-Group") provides this letter as response to the request for clarifications received from the City of Chula Vista ("City") for the Palomar Street and Orange Avenue Sidewalk Improvements project, CIP# STL420.

The City has requested confirmation of the Total for the bid items listed below. In its bid, Tri-Group listed the following Unit Cost in Figures and total:

Item	Description	Qty	Unit	Unit Price in Words	Unit Cost in Figures	Total
11	Construct Monolithic Curb, Gutter, and Sidewalk, per SDRSD G-03 (Width=5.5')	1,716	LF	Fifty Dollars	\$50	\$85,750
73	Furnish and Plant Vines (5 gallon)	13	EA	Thirty Five Dollars	\$35	\$420

Tri-Group confirms that the Total of \$85,750 listed for Bid Item No. 11 is an inadvertent clerical error. The actual confirmed Total for Bid Item No. 11 is \$85,800 ( $1,716 \times \$50 = \$85,800$ ).

Tri-Group confirms that the Total of \$420 listed for Bid Item NO. 73 is an inadvertent clerical error. The actual confirmed Total for Bid Item No. 73 is \$455 ( $13 \times \$35 = \$455$ ).

Tri-Group confirms that this clerical error adjusts the Grand Total Base Bid amount to \$809,284.

If you have any questions, please feel free to contact the undersigned at (858) 689-0058 or email at [hani@trigroupinc.com](mailto:hani@trigroupinc.com)

Sincerely

Hani Assi  
Vice President/Secretary of Corporation/Estimator