

June 4, 2014

City of Chula Vista
Attn: Francisco X. Rivera
276 Fourth Avenue
Chula Vista, CA 91910


RE: Clarification for Bid for STL397, Pavement Minor Rehabilitation FY13/14

Mr. Francisco Rivera,

This letter dated June 4th supersedes the prior information provided on the May 20th letter and shall serve to clarify some questions you had.

Please see attached documents of Breakdown Item Percentages and Dollar amounts of the work force Frank and Son Paving, Inc will be performing.

Sincerely,


Alicia Vasquez
President
Frank and Son Paving, Inc.

Attached:
Documents "Bid for STL 397, Pavement Rehabilitattion FY13/14" 2-pages

Bid for STL397, Pavement Minor Rehabilitation FY13/14

- 1) "Notice to Contractors"-Minority Opportunity
 - *Small Business Micro Certificate
 - *Small Local Business Enterprise Certificate

- 2) On each Item we will be participating by:
 - *Coordinating the work schedule
 - *Having a Supervisor onsite to overlook the Subcontractors work.

- 3) Permits: City, Caltrans, MTS, Recycling, Night Work etc.

<u>ITEMS</u>	<u>DESCRIPTION OF WORK TO BE COMPLETED BY F&S PAVING FORCES</u>	
#1	DIG OUTS	29% All work to be completed by F&S Crew
#2	CRACK FILLING	0.50% Coordinating & Supervise work
#3	CHIP SEAL	10% No parking/Notifications, Coordinating & Supervise
#4	FOG SEAL	0.33% All work to be completed by F&S Crew
#5	TRAFFIC LOOPS	0.25% Coordinating & Supervise work
#6	SIGNS & POST	0% Coordinating & Supervise work
#7	STRIPING-MARKERS	1% Temporary Tabs, Coordinating & Supervise work
#8	THERMO-MARKINGS	0.25% Temporary Tabs, Coordinating & Supervise work
#9	THERMO-CROSSWALK	0.25% Temporary Tabs, Coordinating & Supervise work
#10	TRAFFIC CONTROL	0.25% No parking/Notifications, Coordinating & Supervise
	42%	TOTAL

This concludes our breakdown for the Pavement Minor Rehab to the best of our knowledge.

PERCENTAGE BID VALUE PER ITEM

**PERCENTAGE OF WORK TO BE COMPLETED
BY FRANK & SON PAVING FORCES**

Item #1	Dig Outs	\$ 474,000.00	
		\$ 1,652,576.90	
			29%
Item #2	Crack Filling	\$ 34,750.00	
		\$ 1,652,576.90	
			2%
Item #3	Chip Seal	\$ 905,580.00	
		\$ 1,652,576.90	
			55%
Item #4	Fog Seal	\$ 5,477.50	
		\$ 1,652,576.90	
			0.33%
Item #5	Traffic Loop	\$ 13,965.00	
		\$ 1,652,576.90	
			1%
Item #6	Signs 7 Post	\$ 4,740.00	
		\$ 1,652,576.90	
			0.29%
Item #7	Striping	\$ 103,392.00	
		\$ 1,652,576.90	
			6%
Item #8	Thermo	\$ 27,252.00	
		\$ 1,652,576.90	
			2%
Item #9	Thermo	\$ 53,420.40	
		\$ 1,652,576.90	
			3%
Item #10	Traffic Control	\$ 30,000.00	
		\$ 1,652,576.90	
			2%
	TOTAL:		100%

Dig Outs			
	29%	\$ 474,000.00	
Crack Filling			
	0.50%	\$ 8,262.88	
Chip Seal			
	10%	\$ 165,257.69	
Fog Seal			
	0.33%	\$ 5,453.50	
Traffic Loop			
	0.25%	\$ 4,131.44	
Signs 7 Post			
	0%	\$ -	
Striping			
	1%	\$ 16,525.77	
Thermo			
	0.25%	\$ 4,131.44	
Thermo			
	0.25%	\$ 4,131.44	
Traffic Control			
	0.25%	\$ 4,131.44	
TOTAL:	42%	\$ 686,025.62	