



TRI-GROUP
Construction and Development, Inc.
Lic. No. 792159

May 21, 2019

City of Chula Vista
Department of Engineering and Capital Projects
Attn: José Serrato
276 Fourth Avenue
Chula Vista, CA 91910

Subject: Response to Request for Clarifications
Third Avenue Streetscape Improvement Project – Phase III
CIP# STL0406

Mr. Serrato,

Tri-Group Construction and Development, Inc. (Tri-Group) provides this letter as response to the request for clarification received from the City of Chula Vista ("City") for the Third Avenue Streetscape Improvement Project – Phase III, CIP# STL0406.

The City has requested confirmation of the Total for the bid item listed below. In its bid, Tri-Group listed the following Unit Cost in Figures and total:

Item	Description	Qty	Unit	Unit Price in Words	Unit Cost in Figures	Total
112	Supply and Plant 36-Inch Box Trees	49	EA	One Hundred Fifty Dollars	\$950	\$46,550

Tri-Group confirms that the Unit Cost in Figures of \$950 listed for Bid Item No. 112 is an inadvertent clerical error. The actual confirmed Unit Cost in Figures for Bid Item No. 112 is \$150, and the Total is \$7,350 (49 x \$150 = \$7,350).

Tri-Group confirms that the Grand Total \$3,166,880.00 is an inadvertent clerical error.

Tri-Group confirms that the clerical error adjusts the Grand Total Base Bid amount to \$3,127,680.00.

If you have any questions, please feel free to contact the undersigned at (858) 689-0058 or hani@trigroupinc.com

Sincerely,

Hani Assi, Vice President/Secretary of Corporation/Estimator