



Donald L Daley III
ATP General Engineering Contractors
187 Mace Street
Chula Vista, CA 91911
February 3, 2014

Elizabeth Chopp
Senior Civil Engineer
City of Chula Vista, Engineering Division
276 4th Avenue
Chula Vista, CA 91910
Dear Ms. Chopp:

I am writing to explain clarification for a bid submitted to the City of Chula Vista on January 29, 2014, for the Pavement Major Rehabilitation FY 12/13 Overlay (STM-373).

After reviewing the above referenced bid, a clerical error was noticed in which the bid price tabulation for item #12 does not calculate correctly using the quantities and unit prices supplied. In order to simplify the clerical error made, ATP will allow a \$ 0.05 decrease to the bid item unit price, making the new unit price \$ 8.15, and the total bid item price \$ 30,562.50. This will bring the new total bid amount to \$ 2,917,531.50.

Sincerely,

A handwritten signature in blue ink, appearing to read 'Donald L Daley III', is written over a large, faint blue oval shape.

Donald L Daley III
President