Paving, Inc. V Since 1979

May 20, 2014

City of Chula Vista Attn: Francisco X. Rivera 276 Fourth Avenue Chula Vista, CA 91910

RE: Rejection of Bid for STL397, Pavement Minor Rehabilitation FY13/14

Mr. Francisco Rivera,

We are honored once again that we will be working with City of Chula Vista for this STL397, Pavement Minor Rehabilitation project.

Frank and Son Paving, Inc. is contesting the notice of rejection asking to take into consideration the actual percentage of the overall Subcontractors is approx. 48,5% of the dollar amount to be completed in the Contract total as stated on the Subcontract List.

For bid Item #3 Chip Seal we will be supplying the material, labor, and equipment to place the "no parking" posting and notifications. Bid Items #6,7,8, & 9 Striping we will be supplying the material, labor, and equipment to place the Temporary Tabs, "no parking" posting and notifications. Bid Item #10 Traffic Control we will be supplying the material, labor, and equipment to place the "no parking" posting and notifications. Also to maintain and manage the coordination of all 37-streets thru out the job.

	CONTRACTOR	SUBCONTRACTOR		
ITEMS	% OF WORK	% OF WORK		
#1	29%	0%	\$	474,000.00
#2	0%	2%	\$	34,750.00
#3	5%	48%	\$	905,580.00
#4	0.33%	0%	\$	5,477.50
#5	0.00%	1%	\$	13,965.00
#6	0.08%	1%	\$	4,740,00
#7	2.09%	4.5%	\$	103,392.00
#8	1.00%	1%	\$	27,252.00
#9	1.00%	2%	\$	53,420.40
#10	2.00%	0%	\$	30,000.00
	40.5%	59.8%	\$ 1	1,652,576.90

For this reason the percentage of our scope of work meets the required percent.

Frank and Son Paving, Inc. has worked with the City of Chula Vista for numerous years and would like to continue working together

Sincerely

Alicia Vas President

Frank and Son Paving, Inc.