
Extension

Two ( 2 )

1,368,790.00$     

Sales Tax @ 8.750% 119,769.12$        

Performance Bond 4,106.37$            

California Tire Fee 21.00$                 

1,492,686.49$     

materials, or other causes beyond our control not preventing, within about

Pierce Manufacturing Inc.

Tim Olley

the cost of the construction of the apparatus.

PLEASE NOTE THE FOLLOWING ABOUT THIS QUOTATION:

hereto attached, delays due to strikes, war or international conflict, failures to obtain chassis, 

Respectfully Submitted,

Payment options are available and are included under separate cover.  One of these options

customer specifications.  Any increased costs incurred by the first party because of future changes

changes desired by the purchaser, provided such alterations are interlined prior to the acceptance

may save your department a significant amount of money!

CALENDAR DAYS after receipt of this order and the acceptance thereof at our office in Appleton,

withdraw this proposition.

Wisconsin, and to be delivered to you at Chula Vista, CA.

to the price set forth above.  Unless accepted within 30 days from date, the right is reserved to

59,884.56$          

2,053.19$            

Said apparatus and equipment are to be built and shipped in accordance with the specifications

285-300

TOTAL PURCHASE PRICE 746,343.25$        

744,279.56$        APPARATUS COST WITH TAX

10.50$                  

1,488,559.12$     

in or additions to said DOT or NFPA standards will be passed along to the customer as an addition

guidelines for Automotive Fire Apparatus as published at time of bid, except as modified by

by the company of the order to purchase, and provided such alterations do not materially affect

and regulations in effect at the time of bid, and with all National Fire Protection Association (NFPA)

The specifications herein contained shall form a part of the final contract and are subject to

The proposal for fire apparatus conforms with all Federal Department of Transportation (DOT) rules

PROPOSAL FOR FURNISHING FIRE APPARATUS

acceptance by Pierce Manfacturing, Inc., at its corporate office in Appleton, Wisconsin, the

Each

August 3, 2018

CITY OF CHULA VISTA FIRE DEPARTMENT

The undersigned is prepared to manufacture for you, upon an order being placed by you, for final

apparatus and equipment herein named and for the following prices:

Chula Vista, CA. 91910

Pierce Arrow XT Triple Combination 

Pumper as per enclosed proposal for 

delivery sum of

276 Forth Ave.

684,395.00$        



Sales Representative


